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B-7 

Table B.4-1, Contract Cost and Contract Fee 

Contract Period Element FY 2008  

Transition 
Period 

Estimated 
Contract Cost 

$3,307,735  

Base Period  FY 2009 FY 2010 FY 2011 FY 2012 FY 2013 
Total Base 

Period 

CLIN 1 
Estimated 

Contract Cost 
$242,344,131 $167,820,630 $172,538,760 $140,743,022 $146,203,833 $869,650,376 

CLIN 2 
Estimated 

Contract Cost 
$75,639,289 $51,935,923 $31,526,503 $87,716,985 $86,759,625 $333,578,325 

CLIN 3 
Estimated 

Contract Cost 
$90,486,838 $87,952,596 $96,959,782 $82,824,087 $57,083,962 $415,307,265 

CLIN 4 
Estimated 

Contract Cost 
$0 $0 $0 $0 $0 $0 

CLIN 5 
Estimated 

Contract Cost 
$80,109,775 $86,402,202 $115,507,898 $108,104,103 $57,254,138 $447,378,116 

Total Base 
Period 

Estimated 
Contract Cost 

$488,580,033 $394,111,351 $416,532,943 $419,388,197 $347,301,558 $2,065,914,082 

Available Fee $22,875,910 $19,412,118 $17,852,099 $18,134,034 $17,766,524 $96,040,685 

Contract Price $511,455,943 $413,523,469 $434,385,042 $437,522,231 $365,068,082 $2,161,954,767 

CLIN 6 
Estimated 

Contract Cost 
$161,538,277 $565,905,959 $585,571,864 $9,299,890 $0 $1,322,315,990 

Total  
Recovery Act 

Estimated 
Contract Cost 

$161,538,277 $565,905,959 $585,571,864 $9,299,890 $0 $1,322,315,990 

Available Fee $3,771,414 $15,852,276 $52,847,425 $0 $0 $72,471,115 

Contract Price $165,309,691 $581,758,235 $638,419,289 $9,299,890 $0 $1,394,787,105 

Total Base 
Period 

including 
Recovery Act 

Estimated 
Contract Cost 

$650,118,310 $960,017,310 $1,002,104,807 $428,688,087 $347,301,558 $3,388,230,072 

Available Fee $26,647,324 $35,264,394 $70,699,524 $18,134,034 $17,766,524 $168,511,800 

Contract Price $676,765,634 $995,281,704 $1,072,804,331 $446,822,121 $365,068,082 $3,556,741,872 

Option Period  FY 2014 FY 2015 FY 2016 FY 2017 FY 2018 
Total Option 

Period 

CLIN 1 
Estimated 

Contract Cost 
$146,705,527 $158,742,848 $164,611,711 $171,715,905 $158,187,441 $799,963,432 

CLIN 2 
Estimated 

Contract Cost 
$109,801,964 $130,054,531 $99,070,763 $9,584,033 $0 $348,511,291 

CLIN 3 
Estimated 

Contract Cost 
$73,890,207 

$95,715,6319
5,799,218 

$92,819,814 $102,838,249 $91,514,005 
$456,777,906456,

861,493 

CLIN 4 
Estimated 

Contract Cost 
$0 $1,731,613 $15,171,071 $35,312,341 $36,216,690 $88,431,715 

CLIN 5 
Estimated 

Contract Cost 
$60,521,824 $91,246,383 $90,921,516 $80,616,903 $94,235,311 $417,541,937 

Total Option 
Period 

Estimated 
Contract Cost 

$390,919,522 
$477,491,006
477,574,593 

$462,594,875 $400,067,431 $380,153,447 
$2,111,226,2812,1

11,309,868 

Available Fee $13,315,000 
$12,500,0001

2,500,975 
$12,025,000 $11,500,000 $11,639,576 

$60,979,57660,98
0,551 

Contract Price $404,234,522 
$489,991,006
490,075,568 

$474,619,875 $411,567,431 $391,793,023 
$2,172,205,8572,1

72,290,419 

Total: 
Transition, 

Base & Option 
Periods 

Total Contract 
Cost 

$5,502,764,0885,502,847,675 

Total 
Available Fee 

$229,491,376229,492,351 

Total Contract 
Price 

$5,732,255,4645,732,340,026 
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Table B.4-1, Contract Cost and Contract Fee 

Contract Period Element FY 2008  

Transition 
Period 

Estimated 
Contract Cost 

$3,307,735  

Base Period  FY 2009 FY 2010 FY 2011 FY 2012 FY 2013 
Total Base 

Period 

CLIN 1 
Estimated 

Contract Cost 
$242,344,131 $167,820,630 $172,538,760 $140,743,022 $146,203,833 $869,650,376 

CLIN 2 
Estimated 

Contract Cost 
$75,639,289 $51,935,923 $31,526,503 $87,716,985 $86,759,625 $333,578,325 

CLIN 3 
Estimated 

Contract Cost 
$90,486,838 $87,952,596 $96,959,782 $82,824,087 $57,083,962 $415,307,265 

CLIN 4 
Estimated 

Contract Cost 
$0 $0 $0 $0 $0 $0 

CLIN 5 
Estimated 

Contract Cost 
$80,109,775 $86,402,202 $115,507,898 $108,104,103 $57,254,138 $447,378,116 

Total Base 
Period 

Estimated 
Contract Cost 

$488,580,033 $394,111,351 $416,532,943 $419,388,197 $347,301,558 $2,065,914,082 

Available Fee $22,875,910 $19,412,118 $17,852,099 $18,134,034 $17,766,524 $96,040,685 

Contract Price $511,455,943 $413,523,469 $434,385,042 $437,522,231 $365,068,082 $2,161,954,767 

CLIN 6 
Estimated 

Contract Cost 
$161,538,277 $565,905,959 $585,571,864 $9,299,890 $0 $1,322,315,990 

Total  
Recovery Act 

Estimated 
Contract Cost 

$161,538,277 $565,905,959 $585,571,864 $9,299,890 $0 $1,322,315,990 

Available Fee $3,771,414 $15,852,276 $52,847,425 $0 $0 $72,471,115 

Contract Price $165,309,691 $581,758,235 $638,419,289 $9,299,890 $0 $1,394,787,105 

Total Base 
Period 

including 
Recovery Act 

Estimated 
Contract Cost 

$650,118,310 $960,017,310 $1,002,104,807 $428,688,087 $347,301,558 $3,388,230,072 

Available Fee $26,647,324 $35,264,394 $70,699,524 $18,134,034 $17,766,524 $168,511,800 

Contract Price $676,765,634 $995,281,704 $1,072,804,331 $446,822,121 $365,068,082 $3,556,741,872 

Option Period  FY 2014 FY 2015 FY 2016 FY 2017 FY 2018 
Total Option 

Period 

CLIN 1 
Estimated 

Contract Cost 
$146,705,527 $158,742,848 $164,611,711 $171,715,905 $158,187,441 $799,963,432 

CLIN 2 
Estimated 

Contract Cost 
$109,801,964 $130,054,531 $99,070,763 $9,584,033 $0 $348,511,291 

CLIN 3 
Estimated 

Contract Cost 
$73,890,207 $95,799,218 $92,819,814 $102,838,249 $91,514,005 $456,861,493 

CLIN 4 
Estimated 

Contract Cost 
$0 $1,731,613 $15,171,071 $35,312,341 $36,216,690 $88,431,715 

CLIN 5 
Estimated 

Contract Cost 
$60,521,824 $91,246,383 $90,921,516 $80,616,903 $94,235,311 $417,541,937 

Total Option 
Period 

Estimated 
Contract Cost 

$390,919,522 $477,574,593 $462,594,875 $400,067,431 $380,153,447 $2,111,309,868 

Available Fee $13,315,000 $12,500,975 $12,025,000 $11,500,000 $11,639,576 $60,980,551 

Contract Price $404,234,522 $490,075,568 $474,619,875 $411,567,431 $391,793,023 $2,172,290,419 

Total: 
Transition, 

Base & Option 
Periods 

Total Contract 
Cost 

$5,502,847,675 

Total 
Available Fee 

$229,492,351 

Total Contract 
Price 

$5,732,340,026 

 
 
 


